

civil works contract

Project:

Apply a CCDC 18 copyright seal here. The application of the seal demonstrates the intention of the party proposing the use of this document that it be an accurate and unamended form of CCDC 18 – 2001 except to the extent that any alterations, additions or modifications are set forth in supplementary conditions.



Canadian Construction Documents Committee

TABLE OF CONTENTS

AGREEMENT BETWEEN OWNER AND CONTRACTOR

- A-1 THE WORK
- A-2 AGREEMENTS AND AMENDMENTS
- A-3 CONTRACT DOCUMENTS
- A-4 CONTRACT PRICE
- A-5 PAYMENT
- A-6 RECEIPT OF AND ADDRESSES FOR NOTICES
- A-7 LANGUAGE OF THE CONTRACT
- A-8 SUCCESSION

DEFINITIONS

- 1. Change Directive
- 2. Change Order
- 3. Construction Equipment
- 4. Consultant
- 5. Contract
- 6. Contract Documents
- 7. Contract Price
- 8. Contract Time
- 9. Contractor
- 10. Drawings
- 11. Owner
- 12. Place of the Work
- 13. Product
- 14. Project
- 15. Provide
- 16. Schedule of Prices
- 17. Shop Drawings
- 18. Specifications
- 19. Subcontractor
- 20. Substantial Performance of the Work
- 21. Supplemental Instruction
- 22. Supplier
- 23. Temporary Work
- 24. Unit Price
- 25. Value Added Taxes
- 26. Work
- 27. Working Day

GENERAL CONDITIONS OF THE CIVIL WORKS CONTRACT

PART 1 GENERAL PROVISIONS

- GC 1.1 CONTRACT DOCUMENTS
- GC 1.2 LAW OF THE CONTRACT
- GC 1.3 RIGHTS AND REMEDIES
- GC 1.4 ASSIGNMENT

PART 2 ADMINISTRATION OF THE CONTRACT

- GC 2.1 AUTHORITY OF THE CONSULTANT
- GC 2.2 ROLE OF THE CONSULTANT
- GC 2.3 REVIEW AND INSPECTION OF THE WORK
- GC 2.4 DEFECTIVE WORK

PART 3 EXECUTION OF THE WORK

- GC 3.1 CONTROL OF THE WORK
- GC 3.2 CONSTRUCTION BY OWNER OR OTHER CONTRACTORS
- GC 3.3 TEMPORARY WORK
- GC 3.4 DOCUMENT REVIEW
- GC 3.5 CONSTRUCTION SCHEDULE
- GC 3.6 SUPERVISION
- GC 3.7 LAYOUT OF THE WORK
- GC 3.8 SUBCONTRACTORS AND SUPPLIERS
- GC 3.9 LABOUR AND PRODUCTS
- GC 3.10 DOCUMENTS AT THE SITE
- GC 3.11 SHOP DRAWINGS
- GC 3.12 USE OF THE WORK
- GC 3.13 CUTTING AND REMEDIAL WORK
- GC 3.14 CLEANUP

PART 4 ALLOWANCES

- GC 4.1 CASH ALLOWANCES
- GC 4.2 CONTINGENCY ALLOWANCE

PART 5 PAYMENT

- GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER
- GC 5.2 BASIS OF PAYMENT FOR UNIT PRICE WORK
- GC 5.3 BASIS OF PAYMENT FOR LUMP SUM WORK
- GC 5.4 BASIS OF PAYMENT FOR COST PLUS WORK
- GC 5.5 APPLICATIONS FOR PROGRESS PAYMENT
- GC 5.6 PROGRESS PAYMENT
- GC 5.7 SUBSTANTIAL PERFORMANCE OF THE WORK
- GC 5.8 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK
- GC 5.9 PROGRESSIVE RELEASE OF HOLDBACK
- GC 5.10 FINAL PAYMENT
- GC 5.11 WITHHOLDING OF PAYMENT
- GC 5.12 NON-CONFORMING WORK

PART 6 CHANGES

- GC 6.1 CHANGES
- GC 6.2 CHANGE ORDER
- GC 6.3 CHANGE DIRECTIVE
- GC 6.4 CONCEALED OR UNKNOWN CONDITIONS
- GC 6.5 DELAYS
- GC 6.6 CLAIMS
- GC 6.7 QUANTITY VARIATIONS

PART 7 DEFAULT NOTICE

- GC 7.1 OWNER'S RIGHT TO PERFORM THE WORK, STOP THE WORK, OR TERMINATE THE CONTRACT
- GC 7.2 CONTRACTOR'S RIGHT TO STOP THE WORK OR TERMINATE THE CONTRACT

PART 8 DISPUTE RESOLUTION

- GC 8.1 AUTHORITY OF THE CONSULTANT
- GC 8.2 NEGOTIATION, MEDIATION, AND ARBITRATION
- GC 8.3 RETENTION OF RIGHTS

PART 9 PROTECTION OF PERSONS AND PROPERTY

- GC 9.1 PROTECTION OF WORK AND PROPERTY
- GC 9.2 DAMAGES AND MUTUAL RESPONSIBILITY
- GC 9.3 TOXIC AND HAZARDOUS SUBSTANCES
- GC 9.4 ARTIFACTS AND FOSSILS
- GC 9.5 CONSTRUCTION SAFETY

PART 10 GOVERNING REGULATIONS

- GC 10.1 TAXES AND DUTIES
- GC 10.2 LAWS, NOTICES, PERMITS, AND FEES
- GC 10.3 PATENT FEES
- GC 10.4 WORKERS' COMPENSATION

PART 11 INSURANCE AND CONTRACT SECURITY

- GC 11.1 INSURANCE
- GC 11.2 CONTRACT SECURITY

PART 12 INDEMNIFICATION - WAIVER - WARRANTY

- GC 12.1 INDEMNIFICATION
- GC 12.2 WAIVER OF CLAIMS
- GC 12.3 WARRANTY

CCDC 18 is the product of a consensus-building process aimed at balancing the interests of all parties on the construction project. It reflects recommended industry practices. CCDC 18 can have important consequences. The CCDC and its constituent member organizations do not accept any responsibility or liability for loss or damage which may be suffered as a result of the use or interpretation of CCDC 18.