Guide for the Use of CCDC 14 and CCDC 15

2016
Design-Build Stipulated Price Contract

2013

Name of Work
TABLE OF CONTENTS

**AGREEMENT BETWEEN OWNER AND DESIGN-BUILDER**

A-1 Design Services and the Work
A-2 Agreements and Amendments
A-3 Contract Documents
A-4 Contract Price
A-5 Payment
A-6 Receipt of and Addresses for Notices in Writing
A-7 Language of the Contract
A-8 Succession

**DEFINITIONS**

Change Directive
Change Order
Construction Documents
Construction Equipment
Consultant
Contract
Contract Documents
Contract Price
Contract Time
Design-Builder
Design Services
Drawings
Notice in Writing
Other Consultant
Owner
Owner’s Advisor
Owner’s Statement of Requirements
Payment Certifier
Place of the Work
Product
Project
Shop Drawings
Specifications
Subcontractor
Substantial Performance of the Work
Supplemental Instruction
Supplier
Temporary Work
Value Added Taxes
Work
Working Day

**GENERAL CONDITIONS OF THE DESIGN-BUILD STIPULATED PRICE CONTRACT**

**PART 1 GENERAL PROVISIONS**

GC 1.1 Contract Documents
GC 1.2 Law of the Contract
GC 1.3 Rights and Remedies
GC 1.4 Assignment
GC 1.5 Confidentiality

**PART 2 OWNER’S RESPONSIBILITIES**

GC 2.1 Owner’s Information
GC 2.2 Role of the Owner
GC 2.3 Owner’s Advisor
GC 2.4 Role of the Payment Certifier
GC 2.5 Owner’s Review of the Design and the Work
GC 2.6 Work by Owner or Other Contractors

**PART 3 DESIGN-BUILDER’S RESPONSIBILITIES**

GC 3.1 Control of the Design Services and the Work
GC 3.2 Design-Builder’s Review of Owner’s Information
GC 3.3 Role of the Consultant
GC 3.4 Other Consultants, Subcontractors, and Suppliers
GC 3.5 Construction Documents
GC 3.6 Design Services and Work Schedule
GC 3.7 Supervision
GC 3.8 Labour and Products
GC 3.9 Documents at the Site
GC 3.10 Shop Drawings
GC 3.11 Non-Conforming Design and Defective Work

**PART 4 ALLOWANCES**

GC 4.1 Cash Allowances
GC 4.2 Contingency Allowance

**PART 5 PAYMENT**

GC 5.1 Financing Information Required of the Owner
GC 5.2 Applications for Progress Payment
GC 5.3 Progress Payment
GC 5.4 Substantial Performance of the Work
GC 5.5 Payment of Holdback upon Substantial Performance of the Work
GC 5.6 Progressive Release of Holdback
GC 5.7 Final Payment
GC 5.8 Deferred Work
GC 5.9 Non-conforming Design Services and Work

**PART 6 CHANGES IN THE CONTRACT**

GC 6.1 Owner’s Right to Make Changes
GC 6.2 Change Order
GC 6.3 Change Directive
GC 6.4 Concealed or Unknown Conditions
GC 6.5 Delays
GC 6.6 Claims for a Change in Contract Price

**PART 7 RIGHT TO SUSPEND OR TERMINATE**

GC 7.1 Owner’s Right to Suspend the Design Services or Terminate the Contract before the Work Commences
GC 7.2 Owner’s Right to Terminate the Design-Builder’s Right to Continue with the Design Services or Work, or Terminate the Contract
GC 7.3 Design-Builder’s Right to Suspend the Design Services or Work, or Terminate the Contract

**PART 8 DISPUTE RESOLUTION**

GC 8.1 Negotiation, Mediation and Arbitration
GC 8.2 Retention of Rights

**PART 9 PROTECTION OF PERSONS AND PROPERTY**

GC 9.1 Protection of Work and Property
GC 9.2 Toxic and Hazardous Substances and Materials
GC 9.3 Artifacts and Fossils
GC 9.4 Construction Safety
GC 9.5 Mould

**PART 10 GOVERNING REGULATIONS**

GC 10.1 Taxes and Duties
GC 10.2 Laws, Notices, Permits, and Fees
GC 10.3 Patent Fees
GC 10.4 Workers’ Compensation

**PART 11 INSURANCE AND CONTRACT SECURITY**

GC 11.1 Insurance
GC 11.2 Contract Security

**PART 12 INDEMNIFICATION, LIMITATION OF LIABILITY, WAIVER OF CLAIMS, AND WARRANTY**

GC 12.1 Definition and Survival
GC 12.2 Indemnification
GC 12.3 Limitation of Liability for Design Services
GC 12.4 Waiver of Claims
GC 12.5 Warranty

CCDC 14 is the product of a consensus-building process aimed at balancing the interests of all parties on the construction project. It reflects recommended industry practices. CCDC 14 can have important consequences. The CCDC and its constituent member organizations do not accept any responsibility or liability for loss or damage which may be suffered as a result of the use or interpretation of CCDC 14.

CCDC Copyright 2013

Must not be copied in whole or in part without the written permission of the CCDC.
Design Services Contract Between Design-Builder and Consultant

Name of Work
TABLE OF CONTENTS

AGREEMENT BETWEEN DESIGN-BUILDER AND CONSULTANT
A-1 Design Services
A-2 Agreements and Amendments
A-3 Scope, Construction Budget and Time Schedule
A-4 Contract Documents
A-5 Remuneration for the Design Services
A-6 Payment
A-7 Receipt of and Addresses for Notices in Writing
A-8 Language of the Contract
A-9 Succession

SCHEDULES
Schedule A  Basic Design Services and Remuneration
Schedule B  Additional Design Services and Remuneration
Schedule C  Reimbursable Expenses
Schedule D  Time-Based Rates for Personnel Employed by the Consultant

DEFINITIONS
Construction
Construction Budget
Construction Cost
Construction Documents
Consultant
Contract
Contract Documents
Coordination
Design-Build Contract Documents
Design-Builder
Design Services
General Review
Notice in Writing
Other Consultant
Owner
Owner’s Statement of Requirements
Place of the Work
Subconsultant
Subcontractor
Substantial Performance of the Work
Value Added Taxes
Work
Working Day

GENERAL CONDITIONS

PART 1 GENERAL PROVISIONS
GC 1.1 Contract Documents
GC 1.2 Copyright and Use of Documents
GC 1.3 Law of the Contract
GC 1.4 Rights and Remedies
GC 1.5 Assignment
GC 1.6 Confidentiality

PART 2 DESIGN-BUILDER’S RESPONSIBILITIES
GC 2.1 Information to be Supplied by the Design-Builder
GC 2.2 Design-Builder’s Review of the Design

PART 3 CONSULTANT’S RESPONSIBILITIES
GC 3.1 Design Services
GC 3.2 Subconsultants
GC 3.3 Other Consultants

PART 4 PAYMENTS TO THE CONSULTANT
GC 4.1 Payments
GC 4.2 Reimbursable Expenses
GC 4.3 Percentage-Based Fee

PART 5 CHANGES AND ADJUSTMENTS
GC 5.1 Construction Budget
GC 5.2 Fees

PART 6 DEFAULTS
GC 6.1 Termination and Suspension

PART 7 DISPUTE RESOLUTION
GC 7.1 Dispute Resolution

PART 8 TAXES AND ACCOUNTING RECORDS
GC 8.1 Taxes
GC 8.2 Accounting Records

PART 9 INSURANCE
GC 9.1 Insurance

PART 10 INDEMNIFICATION AND LIMITATION OF LIABILITY
GC 10.1 Definition and Survival
GC 10.2 Indemnification and Limitation of Liability

CCDC 15 is the product of a consensus-building process aimed at balancing the interests of all parties on the construction project. It reflects recommended industry practices. CCDC 15 can have important consequences. The CCDC and its constituent member organizations do not accept any responsibility or liability for loss or damage which may be suffered as a result of the use or interpretation of CCDC 15.

CCDC Copyright 2013

Must not be copied in whole or in part without the written permission of the CCDC.