

**CCDC 47 TABLE OF CONTENTS****AGREEMENT BETWEEN OWNER AND TRADE  
CONTRACTOR FOR CONSTRUCTION MANAGEMENT  
PROJECTS**

- A-1 The Work
- A-2 Agreements and Amendments
- A-3 Contract Documents
- A-4 Contract Price
- A-5 Payment
- A-6 Communication
- A-7 Receipt of and Addresses for Notices in Writing
- A-8 Language of the Contract
- A-9 Succession

**DEFINITIONS**

- 1. Change Directive
- 2. Change Order
- 3. Construction Equipment
- 4. Construction Manager
- 5. Consultant
- 6. Contract
- 7. Contract Documents
- 8. Contract Price
- 9. Contract Time
- 10. Drawings
- 11. Notice in Writing
- 12. Owner
- 13. Payment Certifier
- 14. Place of the Project
- 15. Product
- 16. Project
- 17. Project In-Use Date
- 18. Provide
- 19. Shop Drawings
- 20. Specifications
- 21. Substantial Performance of the Work
- 22. Supplemental Instruction
- 23. Supplier
- 24. Temporary Work
- 25. Trade Contractor
- 26. Trade Subcontractor
- 27. Value Added Taxes
- 28. Work
- 29. Working Day

**GENERAL CONDITIONS OF THE CONTRACT****PART 1 GENERAL PROVISIONS**

- GC 1.1 Contract Documents
- GC 1.2 Law of the Contract
- GC 1.3 Rights and Remedies
- GC 1.4 Assignment

**PART 2 ADMINISTRATION OF THE CONTRACT**

- GC 2.1 Authority of the Construction Manager and the Consultant
- GC 2.2 Roles of the Construction Manager and the Consultant
- GC 2.3 Review and Inspection of the Work
- GC 2.4 Defective Work

**PART 3 EXECUTION OF THE WORK**

- GC 3.1 Control of the Work
- GC 3.2 Construction by Owner, Construction Manager or Other Contractors
- GC 3.3 Temporary Work
- GC 3.4 Document Review
- GC 3.5 Construction Schedule
- GC 3.6 Supervision
- GC 3.7 Trade Subcontractors and Suppliers
- GC 3.8 Labour and Products
- GC 3.9 Documents at the Site

- GC 3.10 Shop Drawings
- GC 3.11 Use of the Site
- GC 3.12 Cutting and Remedial Work
- GC 3.13 Cleanup

**PART 4 ALLOWANCES**

- GC 4.1 Cash Allowances
- GC 4.2 Contingency Allowance

**PART 5 PAYMENT**

- GC 5.1 Financing Information Required of the Owner
- GC 5.2 Applications for Payment
- GC 5.3 Progress Payment
- GC 5.4 Substantial Performance of the Work
- GC 5.5 Payment of Holdback upon Substantial Performance of the Work
- GC 5.6 Progressive Release of Holdback
- GC 5.7 Final Payment
- GC 5.8 Withholding of Payment
- GC 5.9 Non-conforming Work

**PART 6 CHANGES IN THE WORK**

- GC 6.1 Owner's Right to Make Changes
- GC 6.2 Change Order
- GC 6.3 Change Directive
- GC 6.4 Concealed or Unknown Conditions
- GC 6.5 Delays
- GC 6.6 Claims for a Change in Contract Price

**PART 7 DEFAULT NOTICE**

- GC 7.1 Owner's Right to Perform the Work, Terminate the Trade Contractor's Right to Continue with the Work or Terminate the Contract
- GC 7.2 Trade Contractor's Right to Suspend the Work or Terminate the Contract

**PART 8 DISPUTE RESOLUTION**

- GC 8.1 Authority of the Construction Manager and the Consultant
- GC 8.2 Negotiation, Mediation and Arbitration
- GC 8.3 Retention of Rights

**PART 9 PROTECTION OF PERSONS AND PROPERTY**

- GC 9.1 Protection of Work and Property
- GC 9.2 Toxic and Hazardous Substances
- GC 9.3 Artifacts and Fossils
- GC 9.4 Construction Safety
- GC 9.5 Mould

**PART 10 GOVERNING REGULATIONS**

- GC 10.1 Taxes and Duties
- GC 10.2 Laws, Notices, Permits, and Fees
- GC 10.3 Patent Fees
- GC 10.4 Workers' Compensation

**PART 11 INSURANCE AND CONTRACT SECURITY**

- GC 11.1 Insurance
- GC 11.2 Contract Security

**PART 12 INDEMNIFICATION, WAIVER OF CLAIMS AND WARRANTY**

- GC 12.1 Indemnification
- GC 12.2 Waiver of Claims
- GC 12.3 Warranty

CCDC 17 and CCDC 5A 'Construction Management Contract-For Services' are complimentary documents. CCDC 17 is the product of a consensus-building process aimed at balancing the interests of all parties on the construction project. It reflects recommended industry practices. CCDC 17 can have important consequences. The CCDC and its constituent member organizations do not accept any responsibility or liability for loss or damage which may be suffered as a result of the use or interpretation of CCDC 17.