CCDC 5B TABLE OF CONTENTS

AGREEMENT BETWEEN OWNER AND CONSTRUCTION MANAGER – FOR SERVICES AND CONSTRUCTION		PART 3 PERFORMANCE OF THE SERVICES AND EXECUTION OF THE WORK	
MANAGER A-1	The Services and the Work	GC 3.1	Control of the Work
A-1 A-2	Agreements and Amendments	GC 3.1 GC 3.2	Construction by Owner or Other Contractors
A-3	Description of the Project	GC 3.2	Temporary Work
A-4	Contract Documents	GC 3.4	Review of Drawings, Specifications and Material and Finish
A-5	Construction Manager's Fee	GC 5.1	Schedules
A-6	Reimbursable Expenses for the Services	GC 3.5	Construction Schedule
A-7	Cost of the Work	GC 3.6	Supervision
A-8	Options	GC 3.7	Subcontractors and Suppliers
A-9	Payment	GC 3.8	Labour and Products
A-10	Receipt of and Addresses for Notices in Writing	GC 3.9	Documents at the Site
A-11	Language of the Contract	GC 3.10	Shop Drawings
A-12	Succession	GC 3.11	Use of the Work
COHEDIN	EC TO THE ACREEMENT	GC 3.12	Cutting and Remedial Work
	ES TO THE AGREEMENT Services and Compensation	GC 3.13	Cleanup
A1 A2	Reimbursable Expenses Applicable to Schedule A1	PART 4	ALLOWANCE
B	Time-based Rates for Personnel Employed by the Construction	GC 4.1	Cash Allowances
Б	Manager	GC 4.1	Casii Allowalices
	Manager	PART 5	PAYMENT
DEFINITIO		GC 5.1	Financing Information Required of the Owner
1.	Class A Construction Cost Estimate	GC 5.2	Accounting and Audit
2.	Class B Construction Cost Estimate	GC 5.3	Progress Payment for the Services
3.	Class C Construction Cost Estimate	GC 5.4	Progress Payment for the Work
4.	Class D Construction Cost Estimate	GC 5.5	Substantial Performance of the Work
5.	Change Directive	GC 5.6	Payment of Holdback Upon Substantial
6.	Change Order		Performance of the Work
7.	Construction Cost	GC 5.7	Progressive Release of Holdback for the Work
8.	Construction Cost Estimate	GC 5.8	Final Payment for the Work
9.	Construction Documents	GC 5.9	Withholding of Payment for the Work
10.	Construction Equipment	GC 5.10	Non-Conforming Work
11.	Construction Manager	PART 6	CHANGES
12.	Construction Manager's Fee	GC 6.1	Owner's Right to Make Changes
13.	Consultant	GC 6.2	Change Order
14.	Contract Contract Documents	GC 6.3	Change Directive
15.	Contract Time	GC 6.4	Concealed or Unknown Conditions
16. 17.	Cost of the Work	GC 6.5	Delays
17.	Drawings	GC 6.6	Claims for a Change in Construction Manager's Fee for the Services,
19.	Guaranteed Maximum Price		the Price of the Work or the Guaranteed Maximum Price
20.	Notice in Writing	PART 7	DEFAULT NOTICE
21.	Owner	GC 7.1	Owner's Right to Perform the Work or Terminate the Contract
22.	Place of the Work	GC 7.1	Construction Manager's Right to Suspend the Work or
23.	Price of the Services	GC 7.2	Terminate the Contract
24.	Price of the Work		
25.	Product	PART 8	DISPUTE RESOLUTION
26.	Project	GC 8.1	Authority of the Consultant
27.	Services	GC 8.2	Negotiation, Mediation and Arbitration
28.	Shop Drawings	GC 8.3	Retention of Rights
29.	Specifications	PART 9	PROTECTION OF PERSONS AND
30.	Subcontractor		PROPERTY
31.	Substantial Performance of the Work	GC 9.1	Protection of Work and Property
32.	Supplemental Instruction	GC 9.2	Toxic and Hazardous Substances
33.	Supplier	GC 9.3	Artifacts and Fossils
34.	Temporary Work	GC 9.4	Construction Safety
35.	Value Added Taxes	GC 9.5	Mould
36.	Work	PART 10	GOVERNING REGULATIONS
37.	Working Day	GC 10.1	Taxes and Duties
GENERAL	CONDITIONS	GC 10.1 GC 10.2	Laws, Notices, Permits, and Fees
		GC 10.3	Patent Fees
PART 1	GENERAL PROVISIONS	GC 10.4	Workers' Compensation
GC 1.1	Contract Documents	DADT 11	
GC 1.2	Law of the Contract	PART 11	INSURANCE — CONTRACT SECURITY
GC 1.3 GC 1.4	Rights and Remedies	GC 11.1 GC 11.2	Insurance Contract Security
GC 1.4 GC 1.5	Assignment Performance of the Services	GC 11.2	Contract Security
GC 1.5 GC 1.6	Project Representatives	PART 12	INDEMNIFICATION, WAIVER OF CLAIMS AND
			WARRANTY
PART 2	ADMINISTRATION OF THE CONTRACT	GC 12.1	Indemnification
GC 2.1	Owner's Responsibilities	GC 12.2	Waiver of Claims
GC 2.2	Authority of the Consultant	GC 12.3	Warranty
GC 2.3	Consultant's Responsibilities	APPENDIX	STIPULATED PRICE OPTION
GC 2.4	Review and Inspection of the Work	ALL ENDIA	STEED INCLUSION
GC 2.5	Defective Work		